STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 03/ 04 I'N YOLO COUNTY | N AND NEAR WOODLAND 08/ 04/ 04
CONTRACT NUMBER 03-2M104 FROM THE YOLO BYPASS BRI DGE TO THE CONTRACT CCDE 'C '
LOCATI ON 03-YOL-5-2.5/R6.5 EAST MAI N STREET OVERHEAD 26 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 6 ENG NEERS EST 753, 000. 00 AMOUNT UNDER 4,880. 00 PERCENT UNDER EST 0. 65
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 748, 120. 00 3 TEI CHERT CONSTRUCTI ON 530 406-4200 CC PREF CLAI MED
00000008
P O BOX 1890 FAX 530 406-4299
DAVIS CA 95617-1890
2 778, 853. 00 5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 799, 316. 50 2 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID IS OVER SBP
NAPA CA 94581- 1553 PREFERENCE LIM TS
4 894, 690. 00 4 VI NTAGE PAVI NG CO I NC 530 795-0132 CC PREF CLAI MED
00709237
P O BOX 461 FAX 530 795-5734
W NTERS CA 95694
5 919, 532. 55 1 RON HALE CONSTRUCTI ON | NC 530 275-7844 SB PREF CLAI MED
00753630
P O BOX 795 FAX 530 275-7846 BID IS OVER SBP
SHASTA LAKE CA 96019 PREFERENCE LIM TS
6 949, 530. 00 6 DE SI LVA GATES CONSTRUCTI ON 925 829-9220 CC PREF CLAI MED
00704195
P O BOX 2909 FAX 925 803-0463

DUBLI N CA 94568



03-2M2104 Bl D245

03-YOL-5-2 PAGE 2

08/ 03/ 04 08/ 04/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPCRATI ON COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)
SACRAMENTO CA
APPLY A LI NE STRI PI NG AND MARKI NG
ANDERSON CA
VALLEY CONCRETE CUTTI NG I NDUCTI VE LOOP DETECTORS

GRANI TE BAY CA



03-2M2104
03-YOL-5-2
08/ 03/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 04/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY A LI NE
ANDERSON CA

VALLEY CONCRETE CUTTI NG
GRANI TE BAY CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

APPLY A LI NE
19652 N HI RSCH COURT
ANDERSON CA 96007

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

VALLEY CONCRETE CUTTI NG
6830 COUNTRY COURT
GRANI TE BAY CA 95746

WESTERN O L SPREADI NG
8556 VEYAND AVENUE
SACRAMENTO CA 95828

ASPHALT CONCRETE DI KE AND CURBS

STRI PI NG

TRAFFI C CONTROL

LOOP DETECTORS

FOG SEAL COAT



03-2M2104
03-YOL-5-2
08/ 03/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 04/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANRAK CORPCRATI ON
SACRAMENTO CA

APCO
GOSHEN CA

APPLY A LI NE
ANDERSON CA

M KE BROWN ELECTRI C
COTATI CA

THOVAS AND PRATT | NC
PI NOLE CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE

ASPHALT CONCRETE DI KE

STRI PI NG

LOOP DETECTCRS

WATER PCLLUTI ON CONTRCL PLAN AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BEAU PRE TRUCKI NG
1628 PARADI SE LANE
REDDI NG CA 96003

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

M KE BROWN ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA 94931

I TEMS 4, 6 AND 19 THRU 25 (PARTI AL)

| TEM 26 ( PARTI AL)



03-2M2104
03-YOL-5-2
08/ 03/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 04/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C CURBS I NC
FAI RFI ELD CA

ANRAK CORPORATI ON
SACRAMENTO CA

APPLY A LINE I NC
ANDERSON CA

K R C SAFETY COVPANY | NC
VI SALI A CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

VALLEY CONCRETE CUTTI NG
GRANI TE BAY CA

ASPHALT CONCRETE DI KE

COLD PLAN PAVEMENT ( PARTI AL)

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)

ELECTRI CAL



03-2M2104 Bl D245

03- YOL- 5- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 03/ 04 08/ 04/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00* 7, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 300. 00* 35, 300. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 300. 00* 5, 300. 00
6 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 24 98. 00 2,352.00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 370 6. 00 2, 220. 00
8 152320 RESET ROADSI DE SI GN EA 1 250. 00 250. 00
9 (S) 033259 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 113, 000 1.10 124, 300. 00
(18 MM MAXI MUM)
10 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 85 15. 00 1, 275. 00
(25 MM MAXI MUM)
11 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 550 3.40 8, 670. 00
(45 MM MAXI MUM)
12 (S) 033260 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,780 2.50 11, 950. 00
(70 MM MAXI MUM)
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 45 40. 00 1, 800. 00
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 18 100. 00 1, 800. 00
15 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 8 660. 00 5, 280. 00
16 390102 ASPHALT CONCRETE ( TYPE A) TONN 800 75. 00 60, 000. 00
17 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 5,770 70. 00 403, 900. 00
18 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 420 8. 00 3, 360. 00
19 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 98 58. 00 5, 684. 00
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29, 800 .90 26, 820. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 820 2.75 2, 255. 00
22 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 000 .50 6, 500. 00
(BROKEN 10.98 M- 3.66 M
23 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 440 .50 220. 00
(BROKEN 5.18 M- 2.14 M
24 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 710 2.20 1, 562. 00
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,190 3. 80 8, 322. 00
26 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 18, 000. 00* 18, 000. 00

TOTAL 748, 120. 00



03-2M2104 Bl D245

03-YOL-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 03/ 04 08/ 04/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 2,500. 00* 2500. 00 1, 000. 00* 1000. 00 5, 000. 00* 5000. 00
2 1, 000. 00~ 1000. 00 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00 1, 500. 00~ 1500. 00
3 3, 600. 00* 3600. 00 15, 000. 00* 15000. 00 4, 000. 00* 4000. 00 6, 000. 00* 6000. 00
4 64, 000. 00* 64000. 00 107, 000. 00* 107000. 00 176, 000. 00* 176000. 00 62, 000. 00* 62000. 00
5 12, 000. 00* 12000. 00 7,500. 00* 7500. 00 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00
6 98. 00 2352. 00 100. 00 2400. 00 100. 00 2400. 00 66. 50 1596. 00
7 2.00 740. 00 3.00 1110. 00 4.00 1480. 00 20. 00 7400. 00
8 400. 00 400. 00 350. 00 350. 00 200. 00 200. 00 500. 00 500. 00
9 .60 67800. 00 1.09 123170. 00 1.22 137860. 00 1.10 124300. 00
10 .80 68. 00 1.50 127.50 52. 00 4420. 00 1.25 106. 25
11 2.00 5100. 00 1.80 4590. 00 4.00 10200. 00 1.25 3187. 50
12 4.00 19120. 00 3. 00 14340. 00 5.00 23900. 00 1.30 6214. 00
13 140. 00 6300. 00 121. 00 5445. 00 136. 00 6120. 00 150. 00 6750. 00
14 350. 00 6300. 00 465. 00 8370. 00 10. 00 180. 00 1, 000. 00 18000. 00
15 600. 00 4800. 00 400. 00 3200. 00 1, 200. 00 9600. 00 800. 00 6400. 00
16 65. 00 52000. 00 69. 00 55200. 00 80. 00 64000. 00 100. 00 80000. 00
17 80. 00 461600. 00 62. 00 357740. 00 64. 00 369280. 00 85. 00 490450. 00
18 5.50 2310. 00 27.50 11550. 00 17. 00 7140. 00 30. 00 12600. 00
19 58. 00 5684. 00 70. 00 6860. 00 60. 00 5880. 00 68. 25 6688. 50
20 .90 26820. 00 1.00 29800. 00 .90 26820. 00 1.00 29800. 00
21 2.75 2255. 00 3.00 2460. 00 2.50 2050. 00 2.10 1722. 00
22 .50 6500. 00 .65 8450. 00 .50 6500. 00 .37 4810. 00
23 .50 220. 00 .60 264. 00 .50 220. 00 .37 162. 80
24 2.20 1562. 00 3. 00 2130. 00 2.50 1775. 00 1.75 1242. 50
25 3. 80 8322. 00 4.00 8760. 00 3.50 7665. 00 3.70 8103. 00
26 17, 000. 00* 17000. 00 18, 500. 00* 18500. 00 18, 500. 00* 18500. 00 20, 000. 00* 20000. 00
TOT 778, 853. 00 799, 316. 50 894, 690. 00 919, 532. 55



03-2M2104 Bl D245

03-YOL-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 03/ 04 08/ 04/ 04
| TEM SI XTH
Bl D AMOUNT

1 100. 00* 100. 00
2 5, 000. 00~ 5000. 00
3 5, 000. 00* 5000. 00
4 134, 000. 00* 134000. 00
5 15, 000. 00* 15000. 00
6 100. 00 2400. 00
7 6. 00 2220. 00
8 200. 00 200. 00
9 1.50 169500. 00
10 4.00 340. 00
11 4.00 10200. 00
12 4.00 19120. 00
13 100. 00 4500. 00
14 700. 00 12600. 00
15 400. 00 3200. 00
16 75. 00 60000. 00
17 75. 00 432750. 00
18 8. 00 3360. 00
19 60. 00 5880. 00
20 1.00 29800. 00
21 3.00 2460. 00
22 .50 6500. 00
23 .50 220. 00
24 2.00 1420. 00
25 4.00 8760. 00
26 15, 000. 00~ 15000. 00
TOT 949, 530. 00



